PRCOPCBALS | SSUED

STATE CF CALI FORN A

Bl D CPEN NG DATE
GONTRACT NUMBER
LGCATI ON

39

Bl

05/ 05/ 98
04- 043474
04- SF-80-7.5/7.7

MBE GOALS: M NCR TY BUSI NESS ENTERPR SES -
FUND TOTAL  HAAS3

NUMBER OF BIDDERS 6  ENG NEERS EST
PROGRAM ELEMENTS RAST
B D RANK Bl D TOTAL
1 3, 143, 570. 00
2 3, 305, 284. 00
3 3, 324, 780. 50
4 3, 752, 152. 00
5 4,228, 773. 00

D SUMMARY

DEPARTMENT CF TRANSPCRTATI ON

INTHE A TY AND GONTY CF SAN
FRANG SOO AT YERBA BUENA | SLAND
TUNNEL APPROACH (VEEST M ADUCT)

SH SM C RETRCHI T

3, 000, 000

2,554, 895. 00

Bl DDER |1 D

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMONT OVER 588, 675. 00

Bl D245

PACE 1
05/ 06/ 98

OONTRACT GCDE ' A’

75 QONTRACT | TEMB

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPR SES -
TOTAL NUMBER CF WRKI NG DAYS

280

PERCENT OVER EST 23. 04

Bl DDER | NFCRVATI ON  ( NAME ADDRESS/ LGCATI CN)

D ABLO OONTRACTCRS | NC

ONE CRON CANYON CT STE 210
SAN RAMON CA 94583

MOWAT GONSTRUCTI ON- COMPANY

P O BOX 1330
WOCDI NV LLE WA 98072- 1330

CALI FORN A ENG NEER NG
QONTRACTCRS | NC AND A S TADRGS
JA NI VENTURE

1110 TERRA BELLA AVENLE
MOUNTAI N M EWCA 94043

BALFOUR BEATTY GONSTRUCTI CN
I NC

600 WALNUT AVE

VALLEJO CA 94592

WLLI AM P YOUNG GONSTRUCTI ON
I NC

426 LI NOOLN CENTRE DR VE
FCSTER A TY CA 94404

510 552- 8250
00732283
FAX 510 552-8254

425 398- 0205
00709927
FAX 425 398- 0226

650 965- 8600
00370402

FAX 650 965-0762

707 552-5222
00664318
FAX 707 552- 6868

650 377-0480
00732490
FAX 650 573-1257

SB PREF QLA MED

QC PREF QLA MED

QC PREF QLA MED

QC PREF QLA MED

QC PREF QLA MED

3. 0%



04- 043474
04- SF-80- 7
05/ 05/ 98

4,352, 250. 00

3

VEEST COAST BRI DGE INC

3781 MALLARD DR VE
BEN O A CA 94510

Bl D245
PACE 2
05/ 06/ 98

707 746-8028 COC PREF CLAI MED
00526319
FAX 707 746- 0936



04-043474
04- SF-80-7
05/ 05/ 98

Bl DDER | D NAME AND ADDRESS

LI

ST

OF

SUBCONTRACTORS

Bl D245
PACE 3
05/ 06/ 98

DESCR PTI ON GF PCRTI ON GF WIRK SUBCONTRACTED

06

AVAR CONSTRUCTI ON SYSTEM
CAWPBELL CA

FARWEST SAFTEY
LD CA

JEFFQO PAI NTI NG AND GOATI NG
VALLEJO CA

MR SCLI GONSTRUCTI ON
LI VERMCRE CA

CLI' M ERA FENCE
SANTA CLARA CA

SALI NAS REI NFCRA NG
LI VERVMCRE CA

TI EDOMS

TRAFFI C GONTRCL

PAI NTI NG

ELECTR CAL

FENG NG



04-043474 Bl D245

04- SF-80-7 PACE 4

05/ 05/ 98 05/ 06/ 98
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCR PTI ON GF PCRTI ON GF WIRK SUBCONTRACTED
05 D AZ CORPCRATI ON STR PI NG AND MARKERS
CAWPBELL CA
JEFFQO PAI NTI NG CLEAN AND PAI NT STEEL
VALLEJO CA
MB | BARR ER RAIL AND CRASH OUSH ONS
LI VERMCRE CA
MALCOLM DRI LLI NG TI EDOMS AND SHCOR NG

SQUTH SAN FRANG SQO CA

MR SCLI GONSTRUCTI ON ELECTR CAL
LI VERVMCRE CA
SALI NAS REI NFCRA NG REBAR
LI VERVMCRE CA
Bl DDER | D NAME AND ADDRESS DESCR PTI ON GF PCRTI ON GF WIRK SUBCONTRACTED
04 AVAR CONSTRUCTI ON TI EDOMS
CAWPBELL CA
D AZ CORPCRATI ON STR PI NG AND MARKERS
CAWPBELL CA
JEFFQO PAI NTI NG PAI NTI NG
VALLEJO CA
MB | BARR ER
LI VERVMCRE CA

QONTI NUED ON NEXT PACE



04- 043474
04- SF-80- 7
05/ 05/ 98

Bl DDER | D NAME AND ADDRESS

LI

ST

OF

Bl D245

PACE 5

05/ 06/ 98
SUBCONTRACTORS

DESCR PTI ON GF PCRTI ON GF WIRK SUBCONTRACTED

04

MR SCLI GONSTRUCTI ON
LI VERMCRE CA

PENHALL GCOMPANY
SAN LEANDRO CA

SALI NAS REBAR
LI VERMCRE CA

Bl DDER | D NAME AND ADDRESS

ELECTR CAL

DEMCLI TI ON

DESCR PTI ON GF PCRTI ON GF WIRK SUBCONTRACTED

02

BAY AREA REl NFCRO NG
BEN O A CA

D AZ CORPCRATI ON
CAWPBELL CA

JEFFQO PAI NTI NG
VALLEJO CA

MR SCLI GONSTRUCTI ON
LI VERVMCRE CA

PENHALL COMPANY
SAN LEANDRO CA

REl NFCRO NG STEEL

TRAFFI C STR PI NG AND NVARKERS

PAI NTI NG

ELECTR CAL

QONCRETE DEMCLI TI ON



04-043474 Bl D245

04- SF-80-7 PACE 6

05/ 05/ 98 05/ 06/ 98
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCR PTI ON GF PCRTI ON GF WIRK SUBCONTRACTED
01 AVAR CONSTRUCTI ON TI EDOMS
CAWPBELL CA
D AZ CORPCRATI ON STR PES AND MARKERS
CAWPBELL CA
JEFFQO PAI NTI NG AND GOATI NG PAI NTI NG AND CLEAN NG
VALLEJO CA
MB | BARR ERS
LI VERMCRE CA
MR SCLI GONSTRUCTI ON ELECTR CAL
LI VERVMCRE CA
PENHALL COMPANY CCRE CONCRETE, DEMCLI TI ON AND REMOVALS ( PARTI AL)
SAN LEANDRO CA
SALI NAS REI NFCRA NG REBAR
LI VERVMCRE CA
Bl DDER | D NAME AND ADDRESS DESCR PTI ON GF PCRTI ON GF WIRK SUBCONTRACTED
03 AVAR CONSTRUCTI ON TI EDOMS
CAWPBELL CA
FARWEST SAFETY | NOORPCRATED QONSTRUCTI ON AREA SIANS, K RAIL AND CRASH QUSH ONS
LD CA
JEFFQO PAI NTI NG AND GOATI NG | NOCRPCRATED PAI NTI NG
VALLEJO CA

QONTI NUED ON NEXT PACE



04- 043474
04- SF-80- 7
05/ 05/ 98

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 7

05/ 06/ 98
LI'ST OF SUBCONTRACTORS

DESCR PTI ON GF PCRTI ON GF WIRK SUBCONTRACTED

03

LI NEAR CPTI ONS | NOORPCRATED
MENLO PARK CA

MB | | NOCORPCRATED
LI VERMCRE CA

MR SCLI GONSTRUCTI ON
LI VERMCRE CA

PENHALL COMPANY
SAN LEANDRO CA

SALI NAS REI NFCRA NG
LI VERVMCRE CA

T N T FENCE | NOORPCRATED
RANCHO OCCRDOVA CA

STR PI NG

BARR ER AND M SCELLANEQUS

ELECTR CAL

BR DGE DEMOLI TI ON

REl NFCRO NG STEEL

FENG NG



04- 043474 Bl D245

04- SF-80-7 CONTRACT PROPOSAL OF LOW BIDDER PACE 8
05/ 05/ 98 05/ 06/ 98
| TEM | TEM WNT CGF ESTI MATED
NQ Qe | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 010187 REMOVE STANDARD H - DRO CRASH QUSH ON EA 1 2, 000. 00 2, 000. 00
2 000001 | TEM DELETED PER ADDENDUM LS LU SWIM . 00* 0.00
3 012173 ELECTRON C MBI LE DALY D ARY LS LU SWIM 1, 000. 00* 1, 000. 00
SYSTEM DATA DELI VERY
4 011835 TI ME RELATED OV/ER-EAD WDAY 220 1, 000. 00 220, 000. 00
5 070010 PROGRESS SCHEDULE (CRI TI CAL PATH) LS LU SWIM 2, 000. 00* 2, 000. 00
6 000002 | TEM DELETED PER ADDENDUM LS LU SWIM . 00* 0.00
7 072006 TEMPCRARY SUPPCRT LS LU SWIM 430, 000. 00* 430, 000. 00
8 047057 TEMPCRARY DECK BR DA NG LS LU SWIM 50, 000. 00* 50, 000. 00
9 074019 PREPARE STCRM WATER PCLLUTI ON PREVENTI ON LS LU SWIM 2, 000. 00* 2, 000. 00
PLAN
10 074020 WATER PCLLUTI ON GONTRCL LS LU SWIM 10, 000. 00* 10, 000. 00
11 (S) 120090 GONSTRUCTI ON AREA SI G\S LS LU SWIM 3, 000. 00* 3, 000. 00
12 (S) 120100 TRAFFI C OONTRCL SYSTEM LS LU SWIM 50, 000. 00* 50, 000. 00
13 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 28 35. 00 980. 00
14 129000 TEMPCRARY RAI LI NG ( TYPE K) LF 830 20. 00 16, 600. 00
15 129100 TEMPCRARY CRASH QUSH ON MCDULE EA 8 300. 00 2, 400. 00
16 150206 ABANDCN QULVERT EA 6 1, 000. 00 6, 000. 00
17 012176 ABANDCN VAULT EA 1 5, 000. 00 5, 000. 00
18 150227 ABANDCN Pl PELI NE LF 300 50. 00 15, 000. 00
19 150711 REMOVE PAl NTED TRAFF C STR PE LF 6, 030 1.00 6, 030. 00
20 150714 REMOVE THERMCPLASTI C TRAFFI C STRI PE LF 1,530 1.00 1, 530. 00
21 150722 REMOVE PAVEMENT NARKER EA 2, 750 1.00 2,750. 00
22 150806 REMOVE PI PE LF 4 200. 00 800. 00
23 150820 REMOVE | NLET EA 3 500. 00 1, 500. 00
24 150846 REMOVE OONCRETE PAVEMENT Cy 24 50. 00 1, 200. 00
25 152320 RESET ROADS|I OE SI GN EA 1 150. 00 150. 00
26 012177 MDD FY WATER AND Al R LI NES ( BR DCGF) LS LU SWIM 100, 000. 00* 100, 000. 00
27 153210 REMOVE QONCRETE Cy 38 300. 00 11, 400. 00
28 153221 REMOVE OONCRETE BARRI ER LF 250 30. 00 7,500. 00
29 012178 REMOVE CRASH CUSH ON PANELS AND LF 180 20. 00 3, 600. 00
CELLS
30 157560 BR DCE REMOVAL (PCRTICN) LS LU SWIM 200, 000. 00* 200, 000. 00
31 160101 CLEAR NG AND GRUBBI NG LS LU SWIM 9, 000. 00* 9, 000. 00
32 (F) 192003 STRUCTURE EXCAVATI CN ( BR DGE) Cy 150 400. 00 60, 000. 00
33 (F) 193003 STRUCTURE BACKFI LL (BRI DCE) Cy 380 100. 00 38, 000. 00



34 390101 ASPHALT CONCRETE TON 46 100. 00 4, 600. 00
35 401000 QONCRETE  PAVEMENT Cy 24 100. 00 2, 400. 00



04- 043474 Bl D245

04- SF- 80- 7 CONTRACT PROPOSAL OF LOW BI DDER PAGE 9
05/ 05/ 98 05/ 06/ 98

| TEM | TEM WNTCF ESTI NATED

NQ e | TEM DESCR PTI N MEASURE QUANTI TY Bl D AMOUNT

36 (S) 500060 TI EDOMN ANCHCR EA 40 4, 000. 00 160, 000. 00

37 (F) 510051 STRUCTURAL GONCRETE, BR DGE FOOTI NG oY 202 400. 00 80, 800. 00

38 (F) 510053 STRUCTURAL CONCRETE, BR DGE oY 232 600. 00 139, 200. 00

39 (F) 510502 M NCR CONCRETE (M NOR STRUCTURE) oY 3.3 900. 00 2, 970. 00

40 (F) 012559 M NOR CONCRETE (M NOR STRUCTURE) oY 11 1, 200. 00 13, 200. 00
( HAZARDOUS MATER! AL)

41 510522 M NOR CONCRETE (Pl PE COVER) oY 13 250. 00 3, 250. 00

42 510526 M NOR CONCRETE ( BACKFI LL) oY 4.6 150. 00 690. 00

43 047058 DR LL AND PRESSURE GROUT LF 150 60. 00 9, 000. 00

44 511106 DR LL AND BOND DOMEL LF 170 20. 00 3, 400. 00

45 (S) 515063 OCRE CONCRETE (4") LF 6 70. 00 420. 00

46 (S) 515065 OCRE CONCRETE (6") LF 48 100. 00 4, 800. 00

47 (S) 515067 OCRE CONCRETE (8") LF 4 110. 00 440. 00

48 (S) 515068 OCORE CONCRETE (9") LF 14 130. 00 1, 820. 00

49 (S) 012179 OCRE CONCRETE (20") LF 2 800. 00 1, 600. 00

50 519080 JONT SEAL LF 76 50. 00 3, 800. 00

51 (SF)520102 BAR REI NFORO NG STEEL (BR DGE) LB 102, 500 1. 00 102, 500. 00

52 (S) 590135 SPOT BLAST CLEAN AND PAI NT UNDERCOAT ST 25 400. 00 10, 000. 00

53 (S) 590301 WRK AREA MONI TCR NG LS LUVP SUM 10, 000. 00* 10, 000. 00

54 012560 18" REI NFORCED GONCRETE PI PE LF 210 100. 00 21, 000. 00
( HAZARDOUS MATER! AL)

55 012561 6" CCRRUGATED STEEL P PE LF 12 50. 00 600. 00
(.079" TH CK) (HAZARDOUS MATER AL)

56 012562 18" OORRUGATED STEEL P PE LF 150 100. 00 15, 000. 00
(.109" TH CK) (HAZARDOUS MATER AL)

57 012180 6" STEEL Pl PE DOMDRAI N LF 24 50. 00 1, 200. 00

58 012563 36" OORRUGATED STEEL Pl PE | NLET LF 16 200. 00 3, 200. 00
(.138" TH CK) (HAZARDOUS MATER AL)

59 731502 M NOR CONCRETE (M SCELLANEOUS oY 12 900. 00 10, 800. 00
CONSTRUCTI ON)

60 (SF) 750001 M SCELLANEQUS | RON AND STEEL LB 6, 550 2.00 13, 100. 00

61 (SF) 750498 M SCELLANEQUS METAL LB 1, 440 3.00 4, 320. 00
(RESTRAI NER - CABLE TYPE)

62 (SF) 750501 M SCELLANECUS METAL (BR DGE) LB 47, 500 5.00 237, 500. 00

63 012564 6" CAST | RON PI PE ( HAZARDOUS MATER AL) LF 4 50. 00 200. 00

64 (S) 800360 CHAI N LI NK FENCE (TYPE Q.- 6) LF 650 10. 00 6, 500. 00



65 (S) 802520 6 CHAIN LI NK GATE (TYPE OL-6)
66 (S) 012182 CRASH CUSH ON (H - DRO SANDW CH SYSTEN)

N

400. 00 800. 00
1 30, 000. 00 30, 000. 00

TE



04- 043474 Bl D245

04- SF-80-7 CONTRACT PROPOSAL OF LOW BIDDER PACE 10
05/ 05/ 98 05/ 06/ 98
| TEM | TEM WNT CGF ESTI MATED
NQ Qe | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
67 012183 QONCRETE BARR ER ( TYPE 60C MXD Fl ED) LF 250 120. 00 30, 000. 00
68 012184 QONCRETE BARR ER ( TYPE 60D MXD Fl ED) LF 180 90. 00 16, 200. 00
69 (S) 840504 4" THERMOPLASTI C TRAFFI C STR PE LF 4, 080 2.00 8, 160. 00
70 (S) 840656 PAI NT TRAFFI C STR PE (2- CQAT) LF 13, 680 1.00 13, 680. 00
71 (S) 850101 PAVEMENT MARKER ( NONF REFLECTI VE) EA 2, 060 3.00 6, 180. 00
72 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 700 4.00 2, 800. 00
73 (S) 012185 SEI SM C RETRCH T (ELECTR CAL FAQ LI TI ES) LS LU SWIM 460, 000. 00* 460, 000. 00
74 192023 STRUCTURE EXCAVATI CN (TYPE H Cy 370 400. 00 148, 000. 00
75 999990 MCBI LI ZATI CN LS LU SWIM 300, 000. 00* 300, 000. 00

TOTAL 3, 143, 570. 00
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04- 043474 Bl D245

04- SF- 80- 7 SUMMARY OF REMAI NI NG BIDDERS PAGE 11
05/ 05/ 98 05/ 06/ 98
R SREERGE R e T SRICTULEEICEEEP LS T SRLISIEREICTEEP LS T SRISREEECLEEPELE
SECOND | TH RD | FOURTH | FI FTH

Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT
------------------------------- - Ll
2, 600. 00 2600. 00| 5, 000. 00 5000. 00| 2, 500. 00 2500. 00| 2, 000. 00 2000. 00
. 00 0. 00| . 00 0. 00| . 00 0. 00| . 00 0.00
5, 000. 00 5000. 00| 5, 000. 00 5000. 00| 2, 000. 00 2000. 00| 2, 000. 00 2000. 00
2,100. 00 462000. 00| 2, 500. 00 550000. 00| 2, 350. 00 517000. 00| 4, 000. 00 880000. 00
19, 000. 00 19000. 00| 10, 000. 00 10000. 00| 6, 000. 00 6000. 00| 20, 000. 00* 20000. 00
. 00 0. 00| . 00 0. 00| . 00 0. 00| . 00 0.00
218,000. 00+  218000. 00| 300, 000. 00*  300000. 00| 460, 000. 00*  460000. 00| 530,000. 00+  530000. 00
41, 000. 00* 41000. 00| 50, 000. 00* 50000. 00| 150, 000. 00*  150000. 00| 140, 000. 00*  140000. 00
7, 500. 00 7500. 00| 5, 000. 00 5000. 00| 2, 500. 00 2500. 00| 1, 000. 00* 1000. 00
25, 000. 00* 25000. 00| 7, 500. 00 7500. 00| 12, 000. 00 12000. 00| 7, 000. 00 7000. 00
6, 000. 00 6000. 00| 500. 00* 500. 00| 8, 500. 00 8500. 00| 3, 000. 00 3000. 00
140, 000. 00*  140000. 00| 40, 000. 00* 40000. 00| 160, 000. 00*  160000. 00| 180, 000. 00*  180000. 00
38. 00 1064. 00| 40. 00 1120. 00| 35. 00 980. 00| 35. 00 980. 00
22.00 18260. 00| 20. 00 16600. 00| 36. 00 29880. 00| 17.00 14110. 00
450. 00 3600. 00| 200. 00 1600. 00| 280. 00 2240. 00| 410. 00 3280. 00
675. 00 4050. 00| 500. 00 3000. 00| 1, 400. 00 8400. 00| 1, 900. 00 11400. 00
8, 000. 00 8000. 00| 1, 500. 00 1500. 00| 4, 000. 00 4000. 00| 2, 200. 00 2200. 00
10. 00 3000. 00| 5.00 1500. 00| 30. 00 9000. 00| 1. 00 300. 00
.90 5427. 00| 1. 00 6030. 00| .70 4221. 00| .80 4824. 00
.90 1377. 00| 1. 00 1530. 00| .70 1071. 00| .80 1224. 00
1. 80 4950. 00| 1. 00 2750. 00| 2.00 5500. 00| 1. 70 4675. 00
55. 00 220. 00| 50. 00 200. 00| 600. 00 2400. 00| 18. 00 72.00
1, 600. 00 4800. 00| 500. 00 1500. 00| 2, 500. 00 7500. 00| 300. 00 900. 00
400. 00 9600. 00| 150. 00 3600. 00| 1, 000. 00 24000. 00| 271. 00 6504. 00
370. 00 370. 00| 100. 00 100. 00| 1, 300. 00 1300. 00| 250. 00 250. 00
28, 600. 00* 28600. 00| 25, 000. 00* 25000. 00| 25, 000. 00* 25000. 00| 30, 000. 00* 30000. 00
330. 00 12540. 00| 150. 00 5700. 00| 650. 00 24700. 00| 350. 00 13300. 00
70. 00 17500. 00| 25. 00 6250. 00| 10. 00 2500. 00| 21.00 5250. 00
6. 00 1080. 00| 15. 00 2700. 00| 16. 00 2880. 00| 19. 00 3420. 00
124,000. 00*  124000. 00| 200, 000. 00*  200000. 00| 160, 000. 00*  160000. 00| 142,000. 00+  142000. 00
2, 500. 00 2500. 00| 9, 000. 00 9000. 00| 9, 000. 00 9000. 00| 9, 000. 00 9000. 00
715. 00 107250. 00| 600. 00 90000. 00| 200. 00 30000. 00| 920. 00 138000. 00
75. 00 28500. 00| 30. 00 11400. 00| 100. 00 38000. 00| 43. 00 16340. 00
300. 00 13800. 00| 250. 00 11500. 00| 100. 00 4600. 00| 154. 00 7084. 00
345. 00 8280. 00| 400. 00 9600. 00| 300. 00 7200. 00| 157. 00 3768. 00
5, 800. 00 232000. 00| 3, 500. 00 140000. 00| 6, 200. 00 248000. 00| 3, 500. 00 140000. 00
220. 00 44440. 00| 500. 00 101000. 00| 600. 00 121200. 00| 245. 00 49490. 00



620. 00
1, 500. 00

143840. 00|
4950. 00|

600. 00
1, 000. 00

139200. 00|
3300. 00|

945. 00
1, 200. 00

219240. 00|
3960. 00|

1, 800. 00
1, 050. 00

417600. 00
3465. 00
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04- 043474 Bl D245

04- SF- 80- 7 SUMMARY OF REMAI NI NG BIDDERS PAGE 12
05/ 05/ 98 05/ 06/ 98
R SREERGE R e T SRICTULEEICEEEP LS T SRLISIEREICTEEP LS T SRISREEECLEEPELE
SECOND | TH RD | FOURTH | FI FTH

Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT
------------------------------- el L R R e
2, 000. 00 22000. 00| 1, 500. 00 16500. 00| 1, 200. 00 13200. 00| 800. 00 8800. 00
240. 00 3120. 00| 300. 00 3900. 00| 500. 00 6500. 00| 194. 00 2522. 00
300. 00 1380. 00| 300. 00 1380. 00| 1, 100. 00 5060. 00| 245. 00 1127. 00
38. 00 5700. 00| 30. 00 4500. 00| 50. 00 7500. 00| 53. 00 7950. 00
21.00 3570. 00| 20. 00 3400. 00| 65. 00 11050. 00| 28. 00 4760. 00
100. 00 600. 00| 100. 00 600. 00| 50. 00 300. 00| 95. 00 570. 00
110. 00 5280. 00| 100. 00 4800. 00| 85. 00 4080. 00| 100. 00 4800. 00
150. 00 600. 00| 150. 00 600. 00| 200. 00 800. 00| 180. 00 720. 00
140. 00 1960. 00| 150. 00 2100. 00| 200. 00 2800. 00| 180. 00 2520. 00
900. 00 1800. 00| 1, 000. 00 2000. 00| 900. 00 1800. 00| 515. 00 1030. 00
25. 00 1900. 00| 100. 00 7600. 00| 80. 00 6080. 00| 51. 00 3876. 00
1.10 112750. 00| .90 92250. 00| 1. 00 102500. 00| .90 92250. 00
500. 00 12500. 00| 325. 00 8125. 00| 400. 00 10000. 00| 280. 00 7000. 00
10, 000. 00 10000. 00| 10, 000. 00 10000. 00| 2, 000. 00 2000. 00| 9, 500. 00 9500. 00
250. 00 52500. 00| 100. 00 21000. 00| 120. 00 25200. 00| 215. 00 45150. 00
45. 00 540. 00| 75. 00 900. 00| 250. 00 3000. 00| 130. 00 1560. 00
115. 00 17250. 00| 400. 00 60000. 00| 120. 00 18000. 00| 232. 00 34800. 00
50. 00 1200. 00| 100. 00 2400. 00| 70. 00 1680. 00| 78.00 1872. 00
700. 00 11200. 00| 250. 00 4000. 00| 160. 00 2560. 00| 80. 00 1280. 00
1, 050. 00 12600. 00| 400. 00 4800. 00| 800. 00 9600. 00| 325. 00 3900. 00
4.00 26200. 00| 1.25 8187. 50| 1. 70 11135. 00| 3.00 19650. 00
10. 00 14400. 00| 4.00 5760. 00| 10. 00 14400. 00| 10. 00 14400. 00
3.50 166250. 00| 4.00 190000. 00| 2. 40 114000. 00| 4.00 190000. 00
36. 00 144. 00| 500. 00 2000. 00| 400. 00 1600. 00| 370. 00 1480. 00
8.00 5200. 00| 15. 00 9750. 00| 18. 00 11700. 00| 8.00 5200. 00
325. 00 650. 00| 1, 000. 00 2000. 00| 800. 00 1600. 00| 275. 00 550. 00
30, 000. 00 30000. 00| 28, 000. 00 28000. 00| 12, 000. 00 12000. 00| 30, 000. 00 30000. 00
114. 00 28500. 00| 110. 00 27500. 00| 78.00 19500. 00| 114. 00 28500. 00
90. 00 16200. 00| 90. 00 16200. 00| 60. 00 10800. 00| 90. 00 16200. 00
.40 1632. 00| 2.00 8160. 00| .60 2448. 00| .30 1224. 00
.25 3420. 00| .60 8208. 00| .50 6840. 00| .20 2736. 00
2.75 5665. 00| 3.00 6180. 00| 3.50 7210. 00| 2. 50 5150. 00
4.75 3325. 00| 4.00 2800. 00| 6. 00 4200. 00| 4.50 3150. 00
432,000.00*  432000. 00| 450, 000. 00*  450000. 00| 478, 687.00%  478687. 00| 480,000. 00*  480000. 00
695. 00 257150. 00| 650. 00 240500. 00| 365. 00 135050. 00| 143. 00 52910. 00
276,000. 00  276000. 00| 300, 000. 00*  300000. 00| 370,000. 00*  370000. 00| 347,200.00*  347200. 00



TOr

3, 305, 284. 00

3, 324, 780. 50

3,752, 152. 00

4,228, 773. 00
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04- 043474 Bl D245

04- SF-80-7 SUMMARY OF REMAI NI NG BI DDERS PACE 13
05/ 05/ 98 05/ 06/ 98
SI XTH

BI D AMOUNT
5, 000. 00 5000. 00
. 00* 0. 00
10, 000. 00* 10000. 00
4, 000. 00 880000. 00
10, 000. 00* 10000. 00
. 00* 0. 00
300, 000. 00* 300000. 00
50, 000. 00* 50000. 00
5, 000. 00* 5000. 00
10, 000. 00* 10000. 00
10, 000. 00* 10000. 00
100, 000. 00* 100000. 00
100. 00 2800. 00
30. 00 24900. 00
300. 00 2400. 00
1, 000. 00 6000. 00
1, 000. 00 1000. 00
50. 00 15000. 00
1.00 6030. 00
2.00 3060. 00
5.00 13750. 00
100. 00 400. 00
100. 00 300. 00
500. 00 12000. 00
1, 000. 00 1000. 00
100, 000. 00* 100000. 00
1, 000. 00 38000. 00
100. 00 25000. 00
50. 00 9000. 00
200, 000. 00* 200000. 00
9, 000. 00* 9000. 00
500. 00 75000. 00
200. 00 76000. 00
200. 00 9200. 00
1, 000. 00 24000. 00

4, 000. 00 160000. 00
500. 00 101000. 00



1, 000. 00
1, 000. 00

232000. 00
3300. 00



04- 043474 Bl D245

04- SF- 80- 7 SUMMARY OF REMAI NI NG BIDDERS PACE 14
05/ 05/ 98 05/ 06/ 98

| _______________________________
| TEM S| XTH

| Bl D AMOUNT

| _______________________________
40 | 1, 000. 00 11000. 00
41 | 1, 000. 00 13000. 00
42 | 1, 000. 00 4600. 00
43 | 40. 00 6000. 00
44 | 30. 00 5100. 00
45 | 100. 00 600. 00
46 | 200. 00 9600. 00
47 | 300. 00 1200. 00
48 | 500. 00 7000. 00
49 | 1, 000. 00 2000. 00
50 | 100. 00 7600. 00
51 | 1. 00 102500. 00
52 | 500. 00 12500. 00
53 | 10, 000. 00 10000. 00
54 | 100. 00 21000. 00
55 | 200. 00 2400. 00
56 | 100. 00 15000. 00
57 | 100. 00 2400. 00
58 | 500. 00 8000. 00
59 | 1, 000. 00 12000. 00
60 | 3.00 19650. 00
61 | 10. 00 14400. 00
62 | 5.00 237500. 00
63 | 500. 00 2000. 00
64 | 10. 00 6500. 00
65 | 3, 000. 00 6000. 00
66 | 25, 000. 00 25000. 00
67 | 200. 00 50000. 00
68 | 200. 00 36000. 00
69 | 1. 00 4080. 00
70 | 1. 00 13680. 00
71 | 5.00 10300. 00
72 | 5.00 3500. 00
73 | 410,000. 00 410000. 00
74 | 1, 000. 00 370000. 00
75 | 360, 000. 00+  360000. 00



TOr

4, 352, 250. 00



